

Unitech Management floats Lot-1 of Tenders for invitation of bids

We wish all the stakeholders a very Happy New Year.

We are happy to announce that pursuant to the approval of the Board of Directors and Justice (Rtd.) A. M. Sapre, the management has uploaded Lot-1 (comprising a total of 35 Tenders) for various projects of the Unitech Group. The list of Tenders uploaded on the Website is given below:

Lot -1 of Tender Documents floated for invitation of Tenders							
Sr. No.	Name of PMC	No of Tenders	Project name and Location	Tender Description	Estimated Cost (Rs. in Cr)	Tentative Completion Time (in months)	No. of Sold Units Pending Completion covered in Lot-1 Tenders
1	M/s Hill International	4	Garden, Heights, Horizon, Vista, Downtown, Downtown Retail (Commercial), Cascade, Harmony, Fresco - Kolkata	Civil Finishes, Doors & windows and MEP works in incomplete units in Handed over Towers/ Blocks	1.75	9	133
2			Gateway Cluster 1 & Common Boundary wall - Kolkata	Civil Finishes, Doors & windows and MEP works in incomplete units in Handed over towers/ Blocks including construction of boundary wall	1.58	9	30
3			Uniworld city boundary wall & school Boundary wall	Common boundary wall and precast boundary wall	1.37	9	0
4			Bhubaneswar One, Bubaneswar	Civil, Structure, Finishing and MEP Works, External Development & External Services	5.43	12	0
Sub Total					10.13		163
5	M/s Ky Consultants	7	Vistas, Gurugram	All works for Towers A1 to A8	61.38	24	436
6			Vistas, Gurugram	All works for Towers A9 to A11	7.29	18	168
7			Vistas, Gurugram	External Development works	26.17	24	0
8			The concourse (Commercial), Gurugram	Aluminium Glazing and ACP work	4.20	12	0
9			Vistas, Gurugram	Horticulture Works	0.35	24	0
10			The Concourse (commercial), Gurugram	Horticulture Works	0.16	24	0

Lot -1 of Tender Documents floated for invitation of Tenders

Sr. No.	Name of PMC	No of Tenders	Project name and Location	Tender Description	Estimated Cost (Rs. in Cr)	Tentative Completion Time (in months)	No. of Sold Units Pending Completion covered in Lot-1 Tenders
11			The Concourse (commercial), Gurugram	External Development works	5.16	12	0
Sub Total					104.71		604
12	M/s REPL	13	South City-2, Gurugram	Civil & MEP Inc. External Area Development	2.24	6	12
13			Wood stock floors, Gurugram	Civil & MEP Work	2.70	6	38
14			Fresco, Gurugram	Civil & MEP Work	5.96	9	7
15			Fresco, Gurugram	External Area Development	0.68	6	0
16			Escape, Gurugram	Civil & MEP Work	5.06	9	27
17			Business Zone, Gurugram	Civil & MEP, External Area Development	1.23	6	46
18			Uniworld Tower, Gurugram	Civil & MEP Work	5.06	9	46
19			Global Gateway, Gurugram	Civil & MEP Work	0.18	6	19
20			Harmony, Gurugram	Civil & MEP	4.18	11	23
21			Close North, Gurugram	Civil & MEP Works and external area Development	2.78	12	0
22			Close South, Gurugram	Civil & MEP Works and external area Development	7.76	12	0
23			Uniworld Resort Plots, Gurugram	External Area Development	31.68	11	120
24			Uniworld Garden-II	Balance Civil & MEP Works	9.48	12	15
Sub Total					78.99		353
25	M/s Sangam	5	Unihomes Phase 1, 2 & Garden phase 3 Noida (STP 117)	SWD, External Drainage & STP	4.82	24	0
26			Uniworld Resorts, Bengaluru	Civil, MEP of Phase I & II	123.81	30	182
27			Uniworld Resort, Bengaluru	STP, External development works i.e. Civil & MEP works	3.77	24	0
28			Garden Galleria, Lucknow	Civil, structural, finishing, MEP & External development works	8.93	12	42
29			Uniworld Resorts Phase 1 & 2, Bengaluru	Basement Ventilation Works	0.99	12	0
Sub Total					142.32		224
30	M/s Vyom	6	Amber, Noida	Civil & structural, finishing & internal MEP works	91.94	26	403

Lot -1 of Tender Documents floated for invitation of Tenders

Sr. No.	Name of PMC	No of Tenders	Project name and Location	Tender Description	Estimated Cost (Rs. in Cr)	Tentative Completion Time (in months)	No. of Sold Units Pending Completion covered in Lot-1 Tenders
31			Burgundy, Noida	Civil & structural, finishing & internal MEP works for Phase-1	200.13	36	251
32			Verve, Greater Noida	Internal finishing & MEP works and External Development works	48.17	18	243
33			Habitat & Habitat Corner (Commercial), Greater Noida	Internal finishing & MEP works and External development works	88.87	24	466
34			Cascade, Horizon & Heights, Greater Noida	Internal finishing & MEP works and External development works	50.34	12	379
35			Burgundy, Noida	Civil, Structural, Finishing & Internal MEP Works for Burgundy (Tower-6 & 7), Noida	159.06	38	0
Sub Total					638.51		1742
Total		35			974.66		3086